SALISH CLIFFS GOLF CLUB
Shelton, Washington
BID FOR CONTRACT

(Contractor to Verify All Quantities)

June 15, 2022
I.
Mobilization
A.
Mobilization


_  __1__
LS 
________ 
= 
________

B.
Bonding



_  __1__
LS 
________ 
= 
________



Mobilization Total

=





________

II.
Layout and Staking

A.
Layout and Staking

_  __1__
LS 
________ 
= 
________





Layout and Staking Total
= 





________

III.
Erosion Control






A.
Erosion Control


__  1___
LS
________ 
= 
________




Erosion Control Total




=  

________

IV.
Clearing

A.
Turf Removal


158,694   
SF
________ 
= 
________




Clearing Total





= 

________

V.
Shaping


A.
Shaping


      1_       
LS
________ 
= 
________





Shaping Total




= 

________

VI. Features Construction


A.
Bunker sand removal

  _1,422_ 
TN
________ 
= 
________


B.
Bunker gravel removal

____1__ 
LS
 ________ 
= 
________


    and drainage inspection
C. Bunker shaping and

     drain pipe replacement

     (64 bunkers)


  ______ 
LS
 ________ 
= 
________


D.
Bunker drainage gravel


     replacement


 ______ 
TN
 ________ 
= 
________


E. Better Billy Bunker


     Construction


_87,967_
SF
________
=
________


F.
Sand Replacement

__1,466_
TN
________
=
________


G. Tee





Features Construction Total  

= 

________

VII.
Seedbed Preparation







A.
Sodbed Prep


_150,994
SF
________ 
= 
________


B.  Soil Amendments/ 

___ 3.58 
AC 
________
=
________

 Fertilizers





Sodbed Preparation Total 


=  

________

VIII.
Grassing

A.
Tees



 __1,170 
SF 
________ 
= 
________

B.
Fairway sod


 __6,456 
SF 
________ 
= 
________

C.
Rough



_149,546
SF
_______
=
_______





Grassing Total




= 

________

IX.
Hardscape

A.
Rock Wall (4’-0”)_

   __35        
LF 
________ 
= 
________





Hardscape Total



= 

________

TOTAL ALL







=

____________
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