

**SALISH CLIFFS GOLF CLUB**  
*Shelton, Washington*

**BID FOR CONTRACT**  
(Contractor to Verify All Quantities)  
June 15, 2022

**I. Mobilization**

A. Mobilization	<u>1</u>	LS	_____	=	_____
B. Bonding	<u>1</u>	LS	_____	=	_____
<i>Mobilization Total</i>			=		_____

**II. Layout and Staking**

A. Layout and Staking	<u>1</u>	LS	_____	=	_____
<i>Layout and Staking Total</i>			=		_____

**III. Erosion Control**

A. Erosion Control	<u>1</u>	LS	_____	=	_____
<i>Erosion Control Total</i>			=		_____

**IV. Clearing**

A. Turf Removal	<u>158,694</u>	SF	_____	=	_____
<i>Clearing Total</i>			=		_____

**V. Shaping**

A. Shaping	<u>1</u>	LS	_____	=	_____
<i>Shaping Total</i>			=		_____

**VI. Features Construction**

A. Bunker sand removal	<u>1,422</u>	TN	_____	=	_____
B. Bunker gravel removal and drainage inspection	<u>1</u>	LS	_____	=	_____

C. Bunker shaping and drain pipe replacement (64 bunkers)	_____	LS	_____	=	_____
D. Bunker drainage gravel replacement	_____	TN	_____	=	_____
E. Better Billy Bunker Construction	<u>87,967</u>	SF	_____	=	_____
F. Sand Replacement	<u>1,466</u>	TN	_____	=	_____
G. Tee					
<i>Features Construction Total</i>				=	_____

**VII. Seedbed Preparation**

A. Sodbed Prep	<u>150,994</u>	SF	_____	=	_____
B. Soil Amendments/ Fertilizers	<u>3.58</u>	AC	_____	=	_____
<i>Sodbed Preparation Total</i>				=	_____

**VIII. Grassing**

A. Tees	<u>1,170</u>	SF	_____	=	_____
B. Fairway sod	<u>6,456</u>	SF	_____	=	_____
C. Rough	<u>149,546</u>	SF	_____	=	_____
<i>Grassing Total</i>				=	_____

**IX. Hardscape**

A. Rock Wall (4'-0")	<u>35</u>	LF	_____	=	_____
<i>Hardscape Total</i>				=	_____

---

**TOTAL ALL** = \_\_\_\_\_